
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Indian Red Cross Society 
New Delhi 

 
Notice Inviting Tenders 

 
1.  Tenders are hereby invited on behalf of the Indian Red Cross Society, 1 Red 
Cross Road, New Delhi for Renovation of Toilet Block at Ist floor of IRCS Building at  
1–Red Cross Road, New Delhi. 
 
2.  Forms of Tenders consisting of the detailed plans, complete specifications, the 
schedule of quantities of the various classes of work to be done, and the set of 
conditions of contract to be complied with by the person whose tenders may be 
accepted which will also be found in the form of tenders, can be seen/purchased at 
the Society’s office between the hours of 11.00 A.M. and 4.00 P.M. every day, 
except on Saturday, Sunday and Public Holidays from 09.03.2017 to 28.03.2017. 
 
2. (a) The site for the work is available. 
 
3.  Tenders, which should always be submitted in sealed covers, with the name of 
the work written on the envelopes will be received by the Indian Red Cross Society, 
1-Red Cross Road, New Delhi upto 03:00 PM on 30.03.2017 and will be opened in 
this office on the same day at 03:30 PM in presence of tenderers who may like to be 
present. 
 
4. Tender form can be obtained from the office of Society on payment of a sum of 



Rs.1000/- in the form of demand draft in favour of “Secretary General, Indian Red 
Cross Society". The time allowed for the carrying out of the work will be two months 
from the fifteenth day after the date of written orders to commence work. Tender 
form can also be downloaded from IRCS website www.indianredcross.org and the 
tenderer shall have to deposit an amount of Rs.1,000/- in the form of demand draft in 
favour of “Secretary General, Indian Red Cross Society” 1- Red Cross Road, New 
Delhi towards cost of tender form while submitting the tender for the above work. 
 
5. The Contractor should quote in figures as well as in words the rate, and amount 
tendered by them. The amount for each item should be worked out and the requisite 
total given 
 
6.  Earnest money, amounting to Rs.9,550/- (Rs. Nine thousand five hundred and 
fifty only) in form of Demand Draft in favour of “Secretary General, Indian Red Cross 
Society” 1- Red Cross Road, New Delhi to be submitted alongwith tender. 
 
7. 10% (Ten percent) will be deducted from the running bills of the contractor as 
security deposit. 
 
8. The acceptance of a tender in full or in part, will rest with the Secretary General, 
Indian Red Cross Society, New Delhi, who does not bind himself/herself to accept 
the lowest tender, and reserves to himself/herself the authority to reject any or all of 
the tenders received, without the assignment of a reason. All tenders in which any of 
the prescribed conditions are not fulfilled or are incomplete in any respect are liable 
to be rejected. 
 
9. Canvassing in connection with tenders is strictly prohibited and the tenders 
submitted by the contractors who resort to canvassing will be liable to rejection. 
 
10.  All rates shall be quoted on the proper form of the tender alone. 
 
11. Item rate tender containing percentage below/above will be summarily rejected, 
however, where a tenderer voluntarily offers a rebate for payment within stipulated 
period, this may be considered. 
 
12. On acceptance of the tender the name of the accredited representatives of the 
contractor who would be responsible for taking instructions from the Supervisor 
Engineer shall be communicated to the Supervisor Engineer. 
 
13. Special care should be taken to write the rates in figures as well as in words 
and the amount in figures only in such a way that interpolation is not possible. The 
total amount should be written both in figures and words. In case of figures, the word  
“ Rs._______ “ should be written before the figures of Rupees and word P after the 
decimal figures e.g. Rs.2.15 P and in case of words, the word Rupees should 
precede and the word paisa should be written at the end unless the rate is in whole 
rupees and followed by the word only. It should invariably be upto two decimal 
places. While quoting rates in the schedule of quantities the word only should be 
written closely following the amount and it should not be written in the next line. 
 
14. Sales Tax / VAT or any other tax on materials in respect of this contract shall 
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be payable by the contractor and Society will not entertain any claim whatsoever in 
this respect. 
 
15. The contractor must produce Income Tax Clearance Certificate on the revised 
form before the tender can be sold to him. 
 
16.  The tender for works shall remain open for acceptance for a period of               
90 (Ninety) days from the date of opening of tenders. If any tenderer withdraws his 
tender within the said period or makes any modifications in the terms and conditions 
of the tender, which are not acceptable to the owner, then the society shall without 
prejudice to any other right or remedy be at liberty to forfeit the said earnest money 
absolutely. 
 
17.  The tender for the work shall not be witnessed by a contractor or contractors 
who himself/themselves has/have tendered or who may have tender for the same 
work. Failure to observe this condition would render tenders of the contractors 
tendering as well as witnessing the tender liable to summary rejection. 
 
18. The site shown in the layout plan shall be cleared by contractor of all 
obstructions, loose stone materials, rubbish of all kind as well as brush wood. All 
holes or hollows whether originally existing or produced by removal of loose stone or 
brush wood shall be carefully filled up with earth, well rammed and leveled off as 
directed. 
 
19. The contractor’s responsibility for the contract shall commence from the date of 
issue of orders of acceptances of tender. 
 
20.  Unsealed tender will be summarily rejected. 
 
21. Before tendering, the contractor shall inspect the site to fully acquaint himself 
about the condition in regard to accessibility of site, nature and the extent of 
grounds, working conditions including stacking of materials, installations of T&P etc. 
conditions affected accommodation and movement of labour etc. required for the 
satisfactory execution of the contract. No claim whatsoever on such account shall be 
entertained in any circumstances. 
 
22. The contractor should read the specifications and study the working drawings 
carefully before submitting the tender. 
 
23. The Contractor shall submit list of similar works completed in the last three years 
value of such work not being less then Rs.5,00,000/- each year. The past experience 
of similar nature of works should be supported by certificates issued by an officer not 
below the rank of Executive Engineer/other equivalent officers. 
 
    “Similar work means” Civil Works. 
 

Year Name of 
work  

Name of the department 
/organization and the 
contract person  

Amount 
of work  

Actual date 
of 
completion  

Certificate of 
satisfactorily 
completion   

 
 

     



 
 
 
 

 
 
24.  The whole work may be split up between two or more contractors or accepted in 
part and not in entirely, if considered expeditient. 
 

Name of Contractor _______________ 
 
Date of application   ________________ 
 
Tender issued on    _________________  

  



INDIAN RED CROSS SOCIETY 
 

Item Rate Tender and Contract for works: 
 
General Rules and Directions:- 
 
1.  All works proposed for execution by contract will be notified in a form of invitation 
to tender. 
 
  This form will state the work to be carried out, as well as the date for submitting and 
opening tenders and the time allowed for carrying out the work also the amount of 
earnest money to be deposited with the tender, and the amount of the Security 
Deposit to be deposited by the successful tenderer and the percentage, if any, to be 
deducted from the bills. Copies of the specifications, designs and drawings and any 
other documents required in connection with the work signed for the purpose of 
identification by the supervisor Engineer/Engineer-in-charge shall also be open for 
inspection by the contractor at the office of the Society during office hours. 
 
2.  In the event of the tender being submitted by a firm, it must be signed separately 
by each member thereof, or in the event of the absence of any partner, it must be 
signed on his behalf by a person holding a power-of-attomey authorizing him to do 
so, such power of attorney to be produced with the tender, and it must disclose that 
the firm is duly registered under the Indian Partnership Act. 
 
3.  Receipts for payments made on account of work, when executed by a firm, must 
also be signed by the several partners, except where the contractors are described 
in their tender as a firm in which case the receipts must be signed in the name of firm 
by one of the partners, or by some other person having authority to give effectual 
receipts for the firm. 
 
4.  Any person who submits a tender shall fill up the usual form, stating at what rate 
he is willing to undertake each item of work. Tenders which proposed any alternation 
in the work specified in the said form of invitation to tender, or in the time allowed for 
carrying out the work, or which contain any other conditions of any sort, will be liable 
to rejection. 
 
4.  (A) The rate(s) and/or amount(s) must be quoted in decimal coinage. 
 
5. The Secretary-General, Indian Red Cross Society, New Delhi, or his duly 
authorized assistant, will open tenders in the presence of any intending contractors 
who may be present at the time and will enter the amount of the several tenders in a 
comparative statement in a suitable form. In the event of a tender being accepted, a 
receipt for the earnest money forwarded therewith shall thereupon be given to the 
contractor who shall thereupon for the purpose of identification sign copies of the 
specifications and other documents mentioned in Rule 1. In the event of a tender 
being rejected, the earnest money forwarded with such unaccepted tender shall 
thereupon be returned to the contractor making the same. 
 
6. The officer inviting tenders shall have the right of rejecting all or any of the 
tenders, and will not be bound to accept the lowest tender. 



 
7.  The receipt of an accountant or clerk for any money; paid by the contractor will 
not be considered as any acknowledgement of payment to the Secretary General, 
Indian Red Cross Society and the contractor shall be responsible for seeing that he 
procure a receipt signed by the Secretary General, Indian Red Cross Society or duly 
authorized cashier. 
 
8. The memorandum of work tendered for, and the schedule of materials to be 
supplied by the Indian Red Cross Society and their issue rates, shall be filled in and 
completed, in the office of the Society before the tender form is issued. If a form is 
issued to an intending tenderer without having been so filled in and completed he 
shall request the Supervisor Engineer to have this done before he completes and 
delivers his tender. 
 
9.  The rates quoted by the contractor in item rate tender will be the correct basis 
and not the amounts worked out by him. 
 
10. The rates quoted in words will be the correct basis and not the rates shown in 
figures. 
 
 

Item Rate Tender for works:- 
 
l/we hereby tender for the execution for the Indian Red Cross Society of the 

work specified in the underwritten memorandum within the time specified in such 
memorandum at the rates specified in the attached schedule, and in accordance in 
all respects with specifications, designs, drawing and instructions in writing referred 
to in Rule I hereof and in clause 11 of the conditions of contract and with such 
materials as are provided for, by, and in all respect in accordance with, such 
conditions so far as applicable. 
 

Memorandum 
 

a) General description – Renovation of Toilet Block at Ist floor of IRCS Building 
at 1 – Red Cross Road, New Delhi. 
 

b) Estimated cost – Rs.4,77,106/- 
 

c) Earnest money – Rs.9,550/- 
 

d) Security deposit - 10% from running and final bill 
 

e) Time allowed    - two months  
 
     The Security Deposit will be deducted at 10% of amount of the work done from 
each running bill 

 
   The Security deposit will be collected by deductions from the running bills of the 
contractor at the rates mentioned above and the earnest money, if deposited in cash 
at the time of tender, will be treated as part of Security Deposit. The Security Deposit 



will also be accepted in cash or in the form of Government Securities and fixed 
deposit receipt and Guarantee bonds of schedule banks and State Bank of India. 
 
e)  Time allowed for the work from the 15th day after the date of written order to 
commence.  

 
     Should this tender be accepted, in whole or in part, l/We hereby agree (i) to abide 
by and fulfill all the terms and provision of the said conditions annexed hereto and all 
the terms and provision contained in Notice Inviting tenders so far as applicable 
and/or in default thereof to forfeit and pay to the Secretary-General, Indian Red 
Cross Society or his successors, in office, the sum of money mentioned in the said 
conditions. A sum of Rs.9,550/- is hereby forwarded in the form of demand draft in 
favour of “Secretary General, Indian Red Cross Society" of a Schedule Bank 
Guaranteed by the Reserve Bank of India as Earnest Money if I/We fail to 
commence the work specified in the above memorandum, l/We agree that the said 
Secretary-General, or his successors in office shall, without prejudice to any other 
right of remedy, be at liberty to forfeit the said Earnest money absolutely, otherwise 
the said Earnest money shall be retained by him towards Security Deposit 
mentioned against clause (d) of the above mentioned Memorandum (ii) to execute all 
the works referred to in the tender documents upon the terms and conditions 
contained or referred to therein and to carry out such deviations as may be ordered, 
upto a maximum limit of fifty percent at the rates quoted in the tender documents and 
those in excess of that limit at the rates to be determined in accordance with the 
provisions contained in Clause 12A of the tender form. 
 
    I/We agree that should l/We fail to commence the work specified in the above 
memorandum an amount equal to the amount of the earnest money mentioned in 
the form of invitation of tender shall be absolutely forfeited to the Secretary General 
and the same may at the option of the Secretary General of the Indian Red Cross 
Society be recovered out of the deposit in so far as the same may extend in terms of 
the said Bond and in the event of deficiency out of any other moneys due to me/us or 
otherwise. 

 
Dated the ______________ day of __________ 
  
Witness 
 
Address 
 
 
                      Signature of the Contractor 

 
Occupation: The above tender is hereby accepted by me on behalf of the Indian Red 
Cross Society. 
 
           Dated the_______________ day of ___________ Signature 
 

a) Signature of contractor before submission of tender 
 

b) Signature of witness to contractor’s signature 



 
c) Signature of the officer by whom accepted. 

 
 

Condition of Contract 
 
Definition: 
 
1.  The ‘Contract’ means the documents forming the tender and acceptance thereof 
and the formal agreement executed between the Indian Red Cross Society and the 
Contractor together with the document referred to there including these conditions, 
the specifications, designs, drawings and instructions issued from time to time by the 
Supervisor Engineer and all these documents taken together, shall be deemed to 
form one contract and shall be complementary to one another. 
 
2. In the contract the following expressions, shall unless the context otherwise 
requires, have the meanings, hereby respectively assigned to them: 
 
a) The expressions ‘works’ or ‘work’ shall, unless there be something either in the 
subject or context repugnant to such construction, be construed and taken to mean 
the works by or by virtue of the contract, contracted to be executed whether 
temporary or permanent and whether original, altered substituted or additional. 
 
b) The ‘site’ shall mean the land and/or other places on into or through which work is 
to be executed under the contract or any adjacent land, path or street through which 
work is to be executed under the contract or any adjacent land, path or street which 
may be allotted or used for the purpose carrying out the contract. 
 
c) The Contractor shall mean the individual or firm or company, whether incorporated 
or not undertaking the works and shall include the legal personal representative or 
such individual or the person composing such firm or company or the successors of 
such firm or company and the permitted assigner’s of such individual or firm or firms 
company. 
 
d) The Secretary General/SG means the Secretary General, Indian Red Cross 
Society, National Headquarters, New Delhi and successors and who shall sign the 
contract on behalf of the Indian Red Cross Society, National Headquarters, 1-Red 
Cross Road, New Delhi. 
 
e) The Supervisor Engineer means Society’s Supervisor Engineer or his Society 
authorized representatives who shall supervise the work. 
 
Society or IRCS shall mean the Indian Red Cross Society, Headquarters, 1- Red 
Cross Road, New Delhi - 110001. 
 
Word importing the singular number includes the plural number and vice versa. 
 
Clause 1: Security Deposit:- 
 
    The person/persons, whose tender (S) may be accepted (herein after called the 



contractor) shall permit at the time of making any payment to him for work done 
under the deposited as earnest money will amount. 
 
   The Security Deposit will be deducted at 10% of gross amount of work done from 
each running bill. 
 
    In case fixed deposit receipt of any Bank is furnished by the Contractor to the 
Society as part of the Security deposit and the Bank goes into liquidation or for any 
reason this unable, to make payment against the said fixed deposit receipt, the loss 
caused thereby shall fall on the contractor and the contractor shall forthwith on 
demand furnish additional security to the Society to make good the deficit. 
 
    Such deductions are to be held by Society by way of Security Deposit. Provided 
always that the Society for this purpose shall be entitled to recover the said percent 
of the amount of each running bill till the balance of the amount of Security Deposit is 
realised. All compensation or other sums of money payable by the contractor under 
the terms of this contract may be deducted from, or paid by the sale of sufficient part 
of his security deposit or from the interest arising there from, or from any sums which 
may be due to or may become due to the contractor by the Society or any account 
whatsoever and in the event of his Security Deposit being reduced by reason of any 
such deductions or sale as aforesaid, the contractor shall within 10 days make good 
in cash or Guarantee Bond executed in favour of the Secretary General, Indian Red 
Cross Society or fixed deposit receipt tendered by the State Bank of India or by 
schedule banks the amount shall be within the financial limits prescribed by the 
Reserve Bank of India of Government Securities (if deposited for more than 12 
months) endorsed in favour of Secretary General, Indian Red Cross Society, any 
sum or sums which may have been deducted from, or raised by sale of his security 
deposit or any part thereof. The Security Deposit shall be collected from the running 
bills of the Contractor at the rates mentioned above and the Earnest money if 
deposited in cash at the time of tenders will be treated as part of the Security 
Deposit. 
 
Note 1: Government papers tendered as Security will be taken at 5% (five percent) 
below its market prices or at its face value whichever is less. The market price of 
Government papers would be ascertained by the Secretary General, at the time of 
collection of interest and the amount of interest to the extent of deficiency in value of 
the Government papers will be withheld if necessary. 
 
Note2: Government Securities will include all form of securities mentioned in Rule 
No.274 of the G.F.R’s except fidelity bond. This will be subject to the observance of 
the condition mentioned under the rule against each form of security. 
 
Note 3: In case a fixed deposit receipt of any bank is furnished by the contractor to 
the Society as part of the security deposit and the Bank goes into liquidation or for 
any reason is unable to make payment against the said fixed deposit receipt, the 
loss caused thereby shall fall on the contractor and the contractor shall forthwith on 
demand furnish additional security to the Society to make good the deficit. 
 
CLAUSE 2: Compensation for delay; 
 



  The time allowed for carrying out the work as entered in the tender shall be strictly 
observed by the contractor and shall be deemed to be of the essence of the contract 
on the part of the contractor and shall be reckoned from the fifteenth day after the 
date on which the order to commence the work is issued to the contractor. The work 
shall throughout the stipulated period of the contract be proceeded with all due 
diligence to the satisfaction of the Society and the contractor shall pay as 
compensation an amount equal to one percent or such smaller amount as the 
Supervisor Engineer (whose decision in writing shall be final), unless otherwise 
decided by the Society, may decide on the amount of the estimated cost of the whole 
work as shown in the tender, for every day that the work remains uncommenced, or 
unfinished after the proper dates. And further to ensure good progress during the 
execution of the work, the contractor shall be bound in all cases in which the time 
allowed for any work exceeds, one month (save for special jobs) to complete one 
eighth of the whole of the work before one fourth of the whole time allowed under the 
contract has elapsed; three eighths of the work, before one-half of such time has 
elapsed and three fourths of the work before three fourth of such time has elapsed. 
However for special job if a time schedule has been submitted by the contractor and 
the same has been accepted by the Supervisor Engineer the contractor shall comply 
with the said time schedule. In the event of the contractor failing to comply with this 
condition, he shall be liable to pay as compensation an amount equal to one percent 
or such smaller amount as the Supervisor Engineer (whose decision in writing shall 
be final) unless otherwise decided by the Society may decide on the said estimated 
cost of the whole work for every day that the due quantity of work remains 
incomplete; provided always that the entire amount of compensation to be paid 
under the provisions of this clause shall not exceed ten percent on the estimated 
cost of the work as shown in the tender. 
 
CLAUSE 3: The Supervisor Engineer may without prejudice to his right against the 
contractor in respect of any delay or inferior workmanship or otherwise or to any 
claims for damage in respect of any breaches of the contract and without prejudice 
to any rights, or remedies under any of the provisions of this contract or otherwise 
and whether the date for completion has or has not lapsed by notice in writing 
absolutely determine the contract in any of the following. 
 
i) If the contractor having been given by the Supervisor Engineer a notice in writing 
to rectify, reconstruct or replace any defective work or that the work is being 
performed in any inefficient or otherwise improper or un-workman like manner shall 
omit to comply with the requirements of such notice for a period of seven days 
thereafter or if the contractor shall delay or suspend the execution of the work so that 
either in the judgment of the Supervisor Engineer (which shall be final and binding) 
he will be unable to secure completion of the work by the date for completion or he 
has already failed to complete the work by that date. 
 
ii) If the contractor being a company shall pass a resolution or the court shall make 
an order that the company shall be wound up or if a receiver or manager on behalf of 
a creditor shall be appointed or if circumstances shall arise which entitle the court or 
creditor to appoint a receiver or a manager or which entitle the court to make a 
winding up order. 
 
iii) If the Contractor commits breach of any of the terms and conditions of this 



contract. 
 
iv) If the contractor commits any acts mentioned in Clause 21 hereof; 
    When the contractor has made himself liable for action under any or the cases 
aforesaid, the Supervisor Engineer on behalf of the Indian Red Cross Society shall 
have powers: 
 
a) To determine or rescind the contract as aforesaid (of which termination or 
rescission notice in writing to the contractor under the hand of the Supervisor 
Engineer shall be conclusive evidence). Upon such determination or rescission the 
security deposit of the contractor shall be liable to be forfeited and shall be 
absolutely at the disposal of the Society. 
 
b)  To employ labour paid by the Indian Red Cross Society and to supply materials to 
carry out the work or any part of the work debiting the contractor with the cost of the 
labour and the price of the materials (of the amount of which cost and price certified 
by the Supervisor Engineer shall be final and conclusive against the contractor) and 
crediting him with the value of the work done in all respects in the same manner and 
at the same rates as if it had been carried out by the contractor under the terms of 
his contract. The certificate of the Supervisor Engineer as to the value of the work 
done shall be final and conclusive against the contractor, provided always that action 
under the sub clauses shall only be taken after giving notice in writing to the 
contractor. Provided also that if the expenses incurred by the Society are less than 
the amount payable to the contractor at his agreement rates, the difference should 
not be paid to the contractor. 
 
c)  After giving notice to the contractor to measure up the work of the contractor and 
to take such part thereof as shall be unexecuted out of his hands and to give it to 
another contractor to complete in which case any expenses which may be incurred 
in excess of sum which would have been paid to the original contractor if the whole 
work had been executed by him (of the amount of which excess the certificate in 
writing of the Supervisor Engineer shall be final and conclusive) shall be borne and 
paid by the original contractor and may be deducted from any money due to him by 
Society under this contract or on any other account whatsoever or from his security 
deposit or the proceeds of Sales thereof or a sufficient part thereof as the case may 
be. 
 
d) In the event of any one or more of the above courses being adopted by the 
Supervisor Engineer the contractor shall have no claim to compensation for any loss 
sustained by him by reason of his having purchased or procured any materials or 
entered into any engagement or made any advances on account or with a view to 
the execution of the work or the performance of contract. And in case action is taken 
under any of the provisions aforesaid, the contractor shall not be entitled to recover 
or be paid any sum for any work thereto for actually performed under this contract 
unless and until the Supervisor Engineer has certified in writing the performance of 
such work and the value payable in respect thereof and he shall only be entitled to 
be paid the value so certified. 
 
CLAUSE 4: Contractors to remain liable to pay compensation if action not taken 
under clause 3. Powers to take possession of or require removal of or sell 



contractor’s plant. 
 
   In any case in which any of the powers conferred upon the Supervisor Engineer by 
clause 3 hereof, shall have become exercisable and the same shall not be 
exercised, the non-exercise thereof shall not constitute a waive of any of the 
conditions hereof and such powers shall not withstanding the exercisable in the 
event of any future case of default by the contractor and the liability of the contractor 
for compensation shall remain unaffected. In the event of the Supervisor Engineer 
putting in force all or any of the powers vested in him under the preceding clauses he 
may, if he so desires after giving a notice in writing to the contractor, take possession 
of or (at the sole discretion of the Supervisor Engineer which shall be final) use as on 
hire (the amount of the hire money being also in the final determination of the 
Supervisor Engineer) all or any tools, plant, materials and stores, in or upon the 
works, or the site thereof, belonging to the contractor, or procured by the contractor 
and intended to be used for the execution of the work or any part thereof, paying or 
allowing for the same in account at the contract rates, or, in the case of these not 
being applicable at current market rates to be certified by the Supervisor Engineer 
whose certificate thereof shall be final. 
 
   Otherwise the Supervisor Engineer by notice in writing may order the contractor, or 
his clerk of the works, foreman or other authorized agent to remove such tools, plant, 
materials, or stores from the premises (within a time to be specified in such notice) 
and in the event of the contractor failing to comply with any such requisition, the 
Supervisor Engineer may remove them at the contractor’s expense or sell them by 
auction or private sale on account of the contractor and at his risk in all respects and 
the certificate of the Supervisor Engineer as to the expense of any such removal and 
the amount of the proceeds and expense of any such sale shall be final and 
conclusive against the contractor.  
 
CLAUSE 5: Extension of time; 
 
    If the contractor shall desire an extension of time for completion of the work on the 
grounds of his having been un- avoidably hindered in its execution or on any other 
ground, he shall apply in writing to the Supervisor Engineer within 30 days of the 
date of hindrance on account of which he desires such extension as aforesaid and 
the Supervisor Engineer shall, if in his opinion (which shall be final) reasonable 
grounds be shown therefore, authorize such extension of time if any in his opinion be 
necessary or proper 
 
CLAUSE 6: Completion certificate; 
 
     Within ten days of the completion of the work, the contractor shall give notice of 
such completion to the Supervisor Engineer and within ten days of the receipt of 
such notice the Supervisor Engineer shall inspect the work, and if there is no defect 
in the work shall furnish the Contractor with a certificate of completion otherwise a 
provisional certificate of completion indicating defects (a) to be rectified by the 
contractor and/or (b) for which payment will be made at reduced rates, shall be 
issued but no certificate of completion, provisional or otherwise shall be issued nor 
shall the work be considered to be complete until the contractor shall have removed 
from the premises on which the work shall be executed all scaffolding, surplus 



materials, rubbish and all huts and sanitary arrangements required for his/their work 
people on the site in connection with the execution of the works as shall have been 
erected or constructed by the contractor and cleaned off the dirt from all wood work, 
doors, window, walls, floors or other parts of any building, in, upon, or about which 
the work is to be executed or of which he may have possession for the purpose of 
the execution thereof, and not until the work shall have been measured by the 
Supervisor Engineer. If the contractor shall fail to comply with the requirements of 
this clause as to removal of scaffolding, surplus materials and rubbish and all huts 
and sanitary arrangements as aforesaid and cleaning off dirt on or before the date 
fixed for the completion of the work, the Supervisor Engineer may at the expense of 
the contractor remove such scaffolding, surplus material and rubbish, etc., and 
dispose of the same as he thinks fit and clean off such dirt as aforesaid and the 
contractor shall have no claim in respect of any such scaffolding or surplus materials 
as aforesaid except for any sum actually realized by the sale thereof. 
 
CLAUSE 7: Payment on intermediate certificate to be regarded as advance. 
 
   No payment shall be made for a work estimated to cost rupees five thousand or 
less till after the whole of the work shall have been completed and certificate of 
completion given. But in the case of work estimated to cost more than rupees five 
thousand the contractor shall on submitting the bill therefore be entitled to receive a 
monthly payment proportionate to the part thereof then executed to the satisfaction 
of the Supervisor Engineer whose certificate of the sum so payable shall be final and 
conclusive against the contractor. But all such intermediate payments shall be 
regarded as payments by way of advance against the final payment only and not as 
payments for work actually done and completed and shall not preclude the requiring 
of bad, unsound and imperfect or unskilled work to be removed and taken away and 
reconstructed or reelected or be considered as an admission of the due performance 
of the contract, or any part thereof in any respect or the accruing of any claim, nor 
shall it conclude, determine, or affect in any way the powers of the Supervisor 
Engineer under these conditions or any of them as to the final settlement and 
adjustment of the accounts or otherwise or in any other way vary or effect the 
contract. The final bill shall be submitted by the contractor within one month of the 
date fixed for completion of the work or of the date of certificate of completion 
furnished by the Supervisor Engineer and payment shall be made within three 
months or if the amount of the contract plus that of the additional items is upto     
Rs.2 Lacs and in 6 months if the same exceeds Rs.2 lacs of the submission of such 
bill. If there shall be any dispute about any item or items of the work then the 
undisputed item or items only shall be paid within the said period of three months or 
six months as the case may be. The contractor shall submit a list of the disputed 
items within thirty days from the disallowance thereof and if he fails to do this, his 
claim shall be deemed to have been fully waived and absolutely extinguished. 
Whenever there is likely to be delay in recording detailed measurements for making 
a running payments in the case of residential buildings, advance payments without 
detailed measurements for works done (other than foundations and finishing items) 
up to (a) lintel level (including sunshades etc.) and (b) slab level, for each floor, 
worked out at 75% of the tendered rates may be made in running accounts bills by 
the Society in his discretion on the basis of a certificate from the Supervisor Engineer 
to the effect that the work has been completed upto the level in question. 
 



  The advance payments so allowed shall be adjusted in the subsequent running bill 
by taking detailed measurements thereof. Final payment shall be made only on the 
basis of detailed measurements. 
 
CLAUSE 8: Bills to be submitted monthly. 
 
  A bill shall be submitted by the contractor monthly on or before the date fixed by the 
Supervisor Engineer for all works executed in the previous month, and the 
Supervisor Engineer shall take or cause to be taken the requisite measurements for 
the purpose of having the same verified and the claim, as far as admissible, adjusted 
as far as possible, before the expiry of ten days from the presentation of the bill. If 
the contractor does not submit the bill within the time fixed as aforesaid the 
Supervisor Engineer may depute within seven days of the date fixed as aforesaid, a 
subordinate to measure up the said work in the presence of the contractor whose 
counter signature to the measurement list will be sufficient warrant; and the 
Supervisor Engineer may prepare a bill from such list. 
 
CLAUSE 8 A: Contractor to be given a week to file objections to the measurements 
recorded by Supervisor Engineer. 
 
   Before taking any measurements of any work as has been referred to in clause 6, 
7 and 8 thereof, the Supervisor Engineer or a subordinate deputed by him shall give 
reasonable notice to the contractor. If the contractor fails to attend at the 
measurements after such notice or fails to countersign or to record the difference 
within a week from the date of measurement in the manner required by the 
Supervisor Engineer then in any such event the measurement taken by the 
Supervisor Engineer or by the subordinate deputed by him as the case may be shall 
be final and binding on the contractor and the contractor shall have no right to 
dispute the same. 
 
CLAUSE 9: Bill to be on prescribed forms. 
 
   The contractor shall submit all bills on the forms to be approved by the Supervisor 
Engineer and the charges in the bills shall always be entered at the rates specified in 
the tender or in the case of any extra work ordered in pursuance of these conditions 
and not mentioned or provided for in the tender at the rates hereinafter provided for 
such work. 
 
CLAUSE 9 A: Payment of contractor’s bills to banks. 
 
   Payment due to contractor may, if so desired by him, be made to his bank instead 
of direct to him, provided that the contactor furnishes to the Supervisor Engineer an 
authorization in the form of a legally valid document such as a power of attorney 
conferring authority on the bank to receive payments and his own acceptance of the 
correctness of the account made out as being due to him by Society or his signature 
on the bill or other claim preferred against Society before settlement by the 
Supervisor Engineer of the account or claim by payment to the bank. While the 
receipt given by such banks shall constitute a full and sufficient discharge for the 
payment the contractor should, wherever possible present his bills duly receipted 
and discharged through his bankers. 



 
   Nothing herein contained shall operate to create in favour of the bank any rights or 
equalities vis-a-vis the Society. 
 
CLAUSE 10: Stores supplied by Society 
 
    If the specification or schedule of items provides for the use of any special 
description of materials to be supplied by the Society or if it is required that the 
contractor shall use certain stores to be provided by the Society as shown in the 
schedule of materials here to annexed, the contractor shall be bound to procure and 
shall be supplied such materials and stores as from time to time required to be used 
by him for the purposes of the contract only, and the value of the full quantity of 
materials and stores so supplied at the rates specified in the said schedule of 
materials may be set off or deducted from any sums then due, or thereafter to 
become due to the contractor under the contract, or otherwise, or against or from the 
security deposit, or the proceeds of sale thereof if the same is held in Govt. 
Securities, the same or a sufficient portion thereof being in this case sold for the 
purpose. All materials so supplied to the contractor shall remain the absolute 
property of Society, and shall not be removed on any account from the site of the 
work, and shall be at all times open to inspection by the Supervisor Engineer. Any 
such materials remaining unused and in perfectly good condition at the time of the 
completion or determination of the contract shall be returned to the Society at a 
place directed by Secretary General, if by a notice in writing under his hand he shall 
so require; but the contractor shall not be entitled to return any such materials unless 
with such consent and shall have no claim for compensation on account of any such 
materials so supplied to him as aforesaid not being used by him or for any wastage 
in or damage to any such materials. Provided that the contractor shall in no case be 
entitled to any compensation or damages on account of any delay in supply or non-
supply thereof of all or any such materials and stores. Provided further that the 
contractor shall in no case be entitled to any compensation or damages on account 
of any delay in supply or non-supply thereof of all or any such materials and stores. 
Provided further that the contractor shall be bound to execute the entire work if the 
materials are supplied by the Society within the scheduled time and completion of 
the work plus 50% thereof (Scheduled time plus 6 months if the time of completion of 
the work exceeds 12 months) but if a part only of the materials has been supplied 
within the aforesaid period, then the contractor shall be bound to do so much of the 
work as may be possible with the materials and stores supplied in the aforesaid 
period. For the completion of rest of the work the contractor shall be entitled to such 
extension of time as may be determined by the Supervisor Engineer whose decision 
in this regard shall be final. 
 
CLAUSE 10 A: 
 
   The Supervisor Engineer shall have full powers to require the removal from the 
premises of all materials which in his opinion are not in accordance with the 
specifications and in the case of default the Supervisor Engineer shall be at liberty to 
employ other persons to remove the same without being answerable or accountable 
for any loss or damage that may happen or arise to such materials. The Supervisor 
Engineer shall also have full powers to require other proper materials to be 
substituted thereof and in case of default the Supervisor Engineer may cause the 



same to be supplied and all costs which may attend such removal and substitution 
are to be borne by the contractor. 

 
 
CLAUSE-10 B: 
 
  The contractor on signing an indenture in the form to be specified by the Supervisor 
Engineer shall be entitled to be paid during the progress of the execution of the work 
upto 75% of the estimated value of any materials which are in the opinion of the 
Supervisor Engineer non-perishable and are in the accordance with the contract and 
which have been brought on the site in connection therewith and are adequately 
stored and/or protected against damage by weather or other causes but which have 
not at the time of advance been incorporated in the works. When materials on 
account of which an advance has been made under the sub-clause are incorporated 
in the work the amount of such advance shall be deducted from the next payment 
made under any of the clause or clauses of this contract. 
 
CLAUSE 10 C: 

   The contractor shall treat all materials obtained during dismantling of a structure, 
excavation of the site for a work, etc as Society’s property and such materials shall 
be disposed of to the best advantage of Society according to the instructions in 
writing issued by the Supervisor Engineer. 

 
CLAUSE 10 D: 
 
   The recovery rate of cement is inclusive of cost of jute or paper bags. The 
contractor shall have to return at least 90% of the cement jute bags in serviceable 
conditions to the bag collecting agents. The payments for the cost of the empty bags 
will be made to the contractor by the bag collecting agents at the prevailing rate fixed 
by the DGS & D. The contractor shall get the name of the bag collecting agents from 
the Supervisor Engineer in writing. The contractor must produce the certificate on the 
printed letter head from the authorized bag collecting agents as proof for the number 
of bags returned by him. This certificate must be produced by him while claiming 
payments against each running bill. In case, the number of serviceable bags 
returned is less than 90% of the bags issued, compensation to the rate of Rs. One 
per bag returned short of the minimum number shall be recovered from the 
contractor. 
 
   In case empty cement jute bags are required by the Society for bonafide use in 
works, the Supervisor Engineer shall have powers to collect the bags and the 
contractor shall have to return the desired number of empty jute bags in serviceable 
conditions to them on the same condition as for bag collecting agents. 

 
NOTE: The Contractor should send registered intimation to the bag collecting agents 
of the cement factories for collecting bags, within a period of 20 days. If the bag 
collecting agents fail to turn up within the stipulated period, the contractor shall be at 
liberty to dispose of the bags. 
 
CLAUSE 11: Work to be executed in accordance with specifications, drawing 



orders, etc. 
   The contractor shall execute the whole and every part of the work in the most 
substantial and workman like manner and both as regards materials and otherwise in 
every respect in strict accordance with the specifications “Specifications of work at 
Delhi 2009 - with upto date specifications”. The contractor shall also conform exactly, 
fully and faithfully to the designs, drawings and instructions in writing in respect of 
the work signed by the Supervisor Engineer and the contractor shall be furnished 
free of charge one copy of the specifications, and of all such designs, drawings and 
instructions as are not included in the Central Public Works Department at 
compilation entitled “Specifications for works at Delhi” 2009 with upto date 
corrections slips or any other printed publication on General specifications referred to 
elsewhere in the contract. 
 
CLAUSE 12: Alterations in specifications and designs. 
 
   The Supervisor Engineer shall have power to make any alterations in, omissions 
from, additions to or substitutions for, the original specifications, drawings, designs 
and instructions, that may appear to him to be necessary during the progress of the 
work, and the contractor shall carry out the work in accordance with any instructions 
which may be given to him in writing signed by the Supervisor Engineer, and such 
alterations, omissions, additions, or substitutions shall not invalidate the contract and 
any altered, additional or substituted work which the contractor may be directed to do 
in the manner above specified as part of the work shall be carried out by the 
contractor on the same conditions in all respects on which he agreed to do the main 
work. The time for the completion of the work shall be extended in the proportion that 
the altered, additional or substituted work bears to the original contract work and the 
certificate of the Supervisor Engineer shall be conclusive as to such proportion. Over 
and above this, a further period to the extent of 25% of such extension shall be 
allowed to the contractor. The rates for such additional, altered or substituted work 
under this clause shall be worked out in accordance with the following provisions in 
their respective order: 
 
i) If the rates for the additional, altered or substituted work are specified in the 
contract for the work, the contractor is bound to carry out the additional, altered or 
substituted work at the same rates as are specified in the contract for the work. 
 
ii) If the rates for the additional, altered or substituted work are not specifically 
provided in the contract for the work, the rates will be derived from the rates for a 
similar class of work as are specified in the contract for the work. 
 
iii)  If the altered, additional or substituted work includes any work for which no rate is 
specified in the contract for the work nor it can be derived from the similar class of 
work in the contract, then such work shall be carried out at the rates entered in 
CPWD Delhi schedule of rates 2014 minus/plus percentage which the total tendered 
amount bears to the estimated cost of the entire work put to tender. 
 
vi)  If the rates for the altered, additional or substituted work cannot be determined in 
the manner specified in clauses (i) to (iii) above, then the rates for such work shall be 
carried out on the basis of the Schedule of Rates of the District specified above 
minus/plus the percentage which the total tendered amount bears to the estimated 



cost of the entire work put to tender. Provided always that if the rate for a particular 
part or parts of the item is not in the schedule of rates, the rates for such part or parts 
will be determined by the Supervisor Engineer on the basis of the prevailing market 
rates when the work was done. 
 
v)  If the rates for the altered, additional or substituted work cannot be determined in 
the manner specified in sub-clauses (i) to (iv) above, then the contractor shall within 
7 days of the date of receipt of order to carry out the work, inform the Supervisor 
Engineer of the rate which it is his intention to charge for such class of work, 
supported by analysis of the rate or rates claimed, and the Supervisor Engineer shall 
determine the rate or rates on the basis of prevailing market rates, and pay the 
contractor accordingly. However, the Supervisor Engineer, by notice in writing, will 
be at liberty to cancel his order to carry out, such class of work and arrange to carry 
it out in such manner as he may consider advisable. But under no circumstances, 
the contractor shall suspend the work on the plea of non-settlement of rates of items 
falling under the clause. 
 
 
vi) Except in case of items relating to foundations, provisions contained in sub - 
clauses (i) to (v) above shall not apply to contract or substituted items as individually 
exceed the percentage set out in the tender documents (referred to herein below us 
‘deviation limit’), subject to the following restrictions: 
 
a)   The deviation limit referred to above is not effect (algebrical sum) of all additions 
and deductions ordered. 
 
b)  In no case shall the additions/deductions (arithmetical sum) exceed twice the 
deviation limit. 
 
c)  The deviations ordered on items of any individual trade included in the contract 
shall not exceed plus/minus 50% of the value of that trade in the contract as a whole 
or half the deviation limit, whichever is less. 
 
d) The value of additions of items of any individual trade not already included in the 
contract shall not exceed 10% of the deviation limit. 
 
NOTE: Individual trade means the trade sections into which a schedule of quantities 
annexed to the agreement has been divided or, in the absence of any such division 
the individual sections of CPWD Schedule of rates, specified above, such as 
excavation and earthwork, concrete, wood work and joinery etc. 
 
   The rates of any such work except the items relating to foundations which is in 
excess of the deviations limit shall be determined in accordance with the provisions 
contained in Clause 12A. 

 
CLAUSE 12 A: 
 
    In the case of contract or substituted items, which individually exceed the quantity 
stipulated in the contract by more than the deviation limit, except the items relating to 
foundation work, which the contractors required to do under clause 12 above, the 



contractor shall within 7 days from the receipt of order, claim revision of the rates 
supported by proper analysis in respect of such items for quantities in excess of the 
deviation limit, notwithstanding the fact that the rates for such items exist in the 
tender for the main work or can be derived in accordance with the provisions of sub-
clause (ii) of clause 12, and the Supervisor Engineer may revise their rates, having 
regard to the prevailing market rates and the contractor shall be paid in accordance 
with the rates so fixed. The Supervisor Engineer shall, however, be at liberty to 
cancel his order to carry out such increased quantities of work by giving notice in 
writing to the contractor and arrange to carry it out in such manner as he may 
consider advisable. But, under no circumstances the contractor shall suspend the 
work on the plea of non-settlement of rates of items falling under this clause. 

 
   All the provisions of the preceding paragraph shall equally apply to the decrease in 
the rates of items for quantities in excess of the deviation limit, notwithstanding the 
fact that the rates for such items exist in the tender for the main work or can be 
derived in accordance with the provisions of sub-clause (ii) of the preceding Clause 
12, and the Supervisor Engineer may revise such rates having regard to the 
prevailing market rates. 
 
CLAUSE 13: No compensation for alteration in or restriction of work to be carried 
out. 
 
  If at any time after the commencement of the work the Society shall for any reason 
whatsoever not require the whole thereof as specified in the tender to be carried out 
the Supervisor Engineer shall give notice in writing of the fact to the contractor who 
shall have no claim to any payment of compensation whatsoever on account of any 
profit or advantage which he might have derived from the execution of the work in 
full, but which the work not having been carried out, neither shall he have any claim 
for compensation by reason of any alterations having been made in the original 
specifications, drawings, designs and instructions which shall involve any curtailment 
of the work as originally contemplated. 

 
  Provided that the contractor shall be paid the charges on the cartage only of 
materials actually and bona-fide brought to the site of the work by contractor and 
rendered surplus as a result to the abandonment or curtailment of the work or any 
portion thereof and then taken back by the contractor, provided however, that the 
Supervisor Engineer shall have in all such cases the option of taking over all or any 
such materials at their purchase. 
 
   Price or at local current rates whichever may be less. In the case of such stores 
having been issued from Society’s stores, supervision charges and storage charges 
shall be refunded in addition to the issued rate of materials. 
 
CLAUSE 14: Action and compensation payable in case of bad work. 
 
    If it shall appear to the Supervisor Engineer or his authorized subordinate             
in-charge of the work that has been executed with unsound, imperfect, or unskillful 
workmanship or with materials of any inferior description, or that any materials or 
articles provided by him for the execution of the work are unsound or of a quality 
inferior to that contracted for or otherwise not in accordance with the contract, the 



contractor shall on demand in writing which shall be made within six months of the 
completion of the work from the Supervisor Engineer specifying the work, materials 
or articles complained of notwithstanding that the same may have been passed, 
certified forthwith rectify, or in remove and reconstruct the work so specified in whole 
or in part, as the case may require or as the case may be, remove the materials or 
articles so specified and provide other proper and suitable materials or articles at his 
own proper charge and cost, and in the event of his failing to do so within a period to 
be specified by the Supervisor Engineer in his demand aforesaid, then the contractor 
shall be liable to pay compensation at the rate of one percent on the estimated 
amount put to tender for every day not exceeding ten days, while his failure to do so 
shall continue and in the case of any such failure the Supervisor Engineer may 
rectify or remove and re-execute the work or remove and replace with others, the 
materials or articles complained of as the case may be at the risk and expenses in all 
respects of the contractor. 
 
CLAUSE 15: Works to be open to inspection. 
 
    All work under or in course of execution or executed in pursuance of the contract 
shall at all times be open to the inspection and supervision of the Supervisor 
Engineer or his authorized subordinates and the contractor shall at the all times 
during the usual working hours, and at all other times at which reasonable notice of 
the intention of the Supervisor Engineer or his authorized subordinate to visit the 
works shall have been given to the contractors, either himself be present to receive 
order and instructions, or have a responsible agent duly accredited in writing present 
for that purpose. Orders given to the contractor’s agent shall be considered to have 
the same force as if they had been given to the contractor himself. 
 
CLAUSE 16: Notice to be given before work is covered up. 

 
   The contractor shall give not less than seven days notice in writing to the 
Supervisor Engineer or his subordinate in-charge of the work before covering up or 
otherwise placing beyond the reach of measurement any work in order that the same 
may be measured and correct dimensions thereof be taken before the same is so 
covered up or placed beyond the reach of measurement of any work without the 
consent in writing of the Supervisor Engineer or his subordinate in-charge of the 
work shall within the aforesaid period of seven days inspect the work, and if any 
work shall be covered up or placed beyond the reach of measurement without such 
notice having been given or Supervisor Engineer’s consent being obtained the same 
shall be uncovered at the contractor’s expense or in default thereof no payment or 
allowance shall be made for such work or the materials with which the same was 
executed. 
 
CLAUSE 17: If the contractor or his working people or servants break, deface, injure 
or destroy any part of building in which they may be working, or any building road, 
road curb fence enclosure into pipes, cables, drains, electric or telephone post or 
wires, trees, or grassland, or cultivated ground contiguous to the premises on which 
the work or any part of it being executed, or if any damage shall happen to the work 
while in progress, from any cause whatever or if any defect shrinkage or other faults 
appear in the work within six months (3 months in the case of any work other than 
road work costing Rs.40,000 and below) after a certificate final or otherwise of its 



completion shall have been given by the Supervisor Engineer as aforesaid arising 
out of defective or improper materials or workmanship the contractors shall upon a 
receipt of a notice in writing in that behalf make the same good at his own expense 
or in default the Supervisor Engineer may cause the same to be made good by other 
workman and deduct the expense from any sums that may be then or at any time 
thereafter may become due the contractor, or from security deposit except for the 
portion pertaining to asphaltic work which is governed by sub-para III of Clause 35 or 
the proceeds of sale thereof or of a sufficient portion thereof. The security deposit of 
the contractor except the portion pertaining to asphalted work which is governed by 
sub-para III of Clause 35 shall not be refunded before the expiry of six months (three 
months in the case of any work other than road work costing Rs.40,000 and below) 
after the issue of the certificate final or otherwise, of completion of work, or till the 
final bill has been prepared and passed whichever is later. Provided that in the case 
of road work if in the opinion of the Supervisor Engineer, half of the security deposit 
is sufficient to meet all the liabilities of the contractor under this contract, half of the 
security deposit will be refundable after three months and the remaining half after six 
months of the issue of the said certificate of completion or after the final bill has been 
prepared and passed whichever is later. 
 
CLAUSE 18: The contractor shall provide at his own cost all materials (except such 
special materials, if any, as may in accordance, with the contract be supplied from 
the Society’s stores) plant, tools, appliances, implements, ladders, cordage, tackle, 
scaffolding and temporary works requisite or proper for the proper execution of the 
work, whether original altered or substituted and whether included in the 
specification or other documents forming part of the contract or referred to the these 
conditions or not, or which may be necessary for the purpose of satisfying or 
complying with the requirement of the Supervisor Engineer as to any matter as to 
which under these conditions, he is entitled to be satisfied or which he is entitled to 
require together with carriage therefore to and from the work. The contractor shall 
also supply without charge the requisite number of persons with the means and 
materials, necessary for the purpose of setting out work, and counting, weighing and 
assisting in the measurement or examination at any time and from time to time of the 
work, or materials. Failing his so doing the same may be provided by the Supervisor 
Engineer at the expense of the contractor, and the expenses may be deducted, from 
any money due to the contractor, under the contract and or from his security deposit 
or the proceeds of sale thereof, or of a sufficient portion thereof. 
 
CLAUSE 18 A: In every case in which by virtue of the provisions of Section 12, sub-
section (1) of the workmen’s compensation Act, 1983, Society is obliged to pay 
compensation to a workman employed by the contractor, in execution of the works, 
Society will recover from the contractor the amount of the compensation so paid, 
and, without prejudice to the rights of the Society under Section 12, sub-section (2) 
of the said Act, Society shall be at liberty to recover such amount or any part thereof 
by deducting it from the Security deposit or from any sum due by the Society to the 
contractor whether under this contract or otherwise. The Society shall not be bound 
to contest any claim made against it under section 12-—23-— sub-section (1) of the 
said Act except on the written request of the contractor and upon his giving to 
Society full security for all costs for which Society might become liable in 
consequence of contesting such claim. 
 



 
CLAUSE-19 A: No labourer below the Age of fourteen years shall be employed 
on the work. 
 
CLAUSE 19B: Payment of wages to labourers 
 

(a) The contractor shall pay not less than fair wage to labourers engaged by him 
on the work as per fair wage schedule enforced at the time of tendering. 
 

(b) The contractor shall, notwithstanding the provisions of any contract to the 
contrary, cause to be paid fair wage to laborers indirectly engaged on the 
work, including any labour engaged by his sub-contractors in connection with 
the said work, as if the labourers had been immediately employed by him. 
 

(c) In respect of all labour directly or indirectly employed in the works for 
performance of the contractor’s part of this Agreement, the contractor shall 
comply with or cause to be complied with the Central Public Works 
Department Contractor’s Labour regulations made by Government from time 
to time in regard to payment of wages, wage period, deductions from wages, 
recovery of wages not paid and deductions unauthorisedly made, 
maintenance of wage books, wage slips, publication of scale of wages and 
other terms of employment inspection and submission of periodical returns 
and all other matters of the like nature. 
 
  Every worker shall be given a paid weekly holiday normally on Sunday in 
accordance with the provisions of the minimum wages (central) rules 1950 as 
amended from time to time irrespective of whether such worker is governed 
by a minimum wage act 1948 or not and Ministry of Labour and Employment 
notification dated 25.4.73. 

 
(d) The Supervisor Engineer concerned shall have the right to deduct from the 

money due to the contractor any sum required or estimated; to be required for 
making good the loss suffered by a worker or workers by reason of non-
fulfillment of the conditions of the contract for the benefit of the workers, non-
payment of wages or of deductions made from his or their wages which are 
not justified by their terms of the contract or non-observance of the 
Regulations. 
 

(e) Under the provision of the Minimum Wages Act, 1948 and the Minimum 
wages (Central) Rules, 1950, the contractor is bound to allow or cause to be 
allowed to the labourers directly or indirectly employed in the works one day’s 
rest for six days continuous work and pay wages at the same rate as for duty. 
In the event of default, the Supervisor Engineer shall have the right to deduct 
the sum or sums not paid on account of wages for weekly holidays to any 
labourer and pay the same to the persons entitled thereto from any money 
due to the contractor. 
 

(f) Vis-à-vis the society the contractor shall be primarily liable to all payments to 
be made under, and for the observance of the Regulations aforesaid without 
prejudice to his right to claim indemnity from his sub-contractors. 



 
(g) The regulations aforesaid shall be deemed to be a part of this contract and 

any breach thereof shall be deemed to be breach of this contract. 
 

Clause 19 C: In respect of labour directly or indirectly employed in the work for the 
performance of the contractor’s part of this agreement, the contractor shall at his 
own expenses arrange for the safety provisions as per CPWD Safety Code framed 
from time to time and shall at his own expense provide for all facilities in connection 
therewith. In case the contractor fails to make arrangement and provide necessary 
facilities as aforesaid he shall be liable to pay penalty of Rs.50 for each default and 
in addition the Supervisor Engineers shall be at liberty to make arrangements and 
provide facilities as aforesaid and recover the costs incurred in that behalf from the 
contractor. 
  
Clause 19 D: Health and Sanitary arrangements for workers. 
 
   In respect of all labour direct or indirectly employed in the works for the 
performance of the contractor’s part of this agreement, the contractor shall comply 
with or cause to be complied with all the rules framed by Government from time to 
time for the protection of health and sanitary arrangements for the workers employed 
by the Central Public Works Department and its contractors. 
 
Clause 19E: The Supervisor Engineer may require the contractor to dismiss or 
remove from the site of the work any person or persons in the contractor’s employ 
upon the work who may be incompetent or misconduct himself and the contractor 
shall forthwith comply with such requirements. 
 
Clause 20: The contractor shall comply with all the provision of Minimum Wages 
Act, 1948 and rules framed there-under and other labour laws. 
 
Clause 21: Work not to be sublet. Contract may be rescinded and security deposit 
forfeited for subletting, bribing or if contractor become insolvent. 
 
   The contract shall not be assigned to sublet without the written approval of the 
Supervisor Engineer. And if the contractor shall assign or subject his contract, or 
attempt so to do, or become insolvent or commence any insolvency proceedings or 
make any composition with his creditors or attempt to do so, or if any bribe gratuity 
gift, loan perquisite reward or advantage, pecuniary or otherwise, shall either directly 
or indirectly, be given, promised or offered by the contractor, or and of his servants 
or agent to any public officer or person in the employ of the Society in any way 
relating to his office or employment, or if any such officer or person shall become in 
any way directly or indirectly interested in the contract, the Supervisor Engineer on 
behalf of the Society shall have power to adopt any of the courses specified in 
Clause 3 as he may deem best suited in the interest of the Society and in the event 
of any of these courses being adopted the consequence specified in the said clause 
3 shall ensure.  
 
 
 
CLAUSE 22: Sum payable by way of compensation to be considered as reasonable 



compensation without reference to actual loss. 
 
    All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of Society without 
reference to the actual loss or damage sustained, and whether or not any damage 
shall have been sustained. 
 
CLAUSE 23: Changes in Constitution. 
 
   Where the contractor is a partnership firm, the previous approval in writing of the 
Supervisor Engineer shall be obtained before any change is made in the constitution 
of the firm. Where the contractor is an individual or a Hindu undivided family 
business concern such approval as aforesaid shall likewise be obtained before the 
contractor enters into any partnership agreement where under the partnership firm 
would have the right to carry out the work hereby undertaken by the contractor. If 
previous approval as aforesaid is not obtained, the contract shall be deemed to have 
been assigned in contravention of Clause 21 hereof and the same action may be 
taken, and the same consequences shall ensue as provided in the said Clause 21. 
 
CLAUSE 24: Works to be under direction of the Supervisor Engineer. 
 
   All works to be executed under the contract shall be executed under the direction 
and subject to the approval in all respects of the Supervisor Engineer who shall be 
entitled to direct at what point or points and in what manner they are to be 
commenced; and from time to time carried on. 
 
CLAUSE 25: Settlement of disputes by Arbitration. 
 
   Except where otherwise provided in the contract all question and disputes relating 
to the meaning of the specifications, designed, drawings and instructions herein 
before mentioned and as to the quality of workmanship or materials used in the work 
or as to any other question, claim right matter or thing whatsoever, in any way arising 
out of or relating to the contract, designs, drawings, specifications, estimates, 
instructions, orders of these conditions or otherwise concerning the works, or the 
execution or failure to execute the same whether arising during the progress of the 
work or after the completion or abandonment thereof shall be referred to the sole 
arbitration of the person appointed by the Chairman, Indian Red Cross Society, New 
Delhi, or if there be no Chairman, the administrative head of the said Indian Red 
Cross Society, at the time of such appointment. It will be no objection to any such 
appointment that the arbitrator so appointed is a Society’s Servant even if he had 
expressed views on all or any of them matters in dispute or difference. The 
Arbitration proceedings shall be governed under the Arbitration and Conciliation Act 
1996. The arbitrator to whom the matter is originally referred being transferred or 
vacating his office or being unable to act for any reason such Chairman or 
administrative head as aforesaid at the time of deduction as well as justification 
thereof in respect of rates for sub standard work which may be decided to be 
accepted will be final and would not be open to arbitration such transfer, vacation of 
office or inability to act, shall appoint another person to act as arbitrator in 
accordance with the terms of the contract. Such person shall be entitled to proceed 
with the reference from the Stage at which it was left by his predecessor. It is also a 



term of this contract that no person other than a person appointed by such Chairman 
or administrative head of the Indian Red Cross Society, as aforesaid, should act as 
arbitrator and if for any reason that is not possible, the matter is not to be referred to 
arbitration at all. In all cases where the amount of the claim in dispute is Rs.50,000 
(Rupees fifty thousand only) and above, the arbitrator shall give reasons for the 
award. 

 
  Subject as aforesaid the provisions of the Arbitration Act, 1940 or any statutory 
modification or re-enactment thereof and the rules made there-under and for the time 
being in force shall apply to the arbitration proceeding under this clause. 

 
    It is a term of the contract that the party invoking arbitration shall specify the 
dispute or disputes to be referred to arbitration under this clause together with the 
amount or amounts claimed in respect of each such dispute. 

 
     It is also a term of the contract that if the contractor(s) do/does not make any 
demand for arbitration in respect of any claim in writing within 90 days of receiving 
the intimation from the Supervisor Engineer that the bill is ready for payment, the 
claim of the contractor will be deemed to have been waved and absolutely barred 
and the Society shall be discharged and released of all liabilities under contract in 
respect of these claims. 
 
    The Arbitrator(s) may from time to time with consent of the parties enlarge the 
time, for making and publishing the award. The decision of the Supervisor Engineer 
regarding the quantum of such time will be final. 
 
CLAUSE 26: Patent Rights: 

   The contractor shall fully indemnify the Society against any action, claim or 
proceeding relating to infringement or use of any patent or design or any alleged 
patent or design rights and shall pay any royalties which may be payable in respect 
of any articles or part thereof included in the contract. In the event of any claims 
made under or action brought against the Society in respect of any such matters as 
aforesaid and the contractor shall be immediately notified thereof and the contractor 
shall be at liberty, at his own expenses, to settle any dispute or to conduct any 
litigation that may arise there from. Provided that the contractor shall not be liable to 
indemnify the Society if the infringement of the patent or design or any alleged patent 
or design right is the direct result of an order passed by the Supervisor Engineer in 
this behalf. 
 
CLAUSE 27: Lump sum in estimates; 
   
   When the estimate on which a tender is made includes lump sums in respect of 
parts of the work the contractor shall be entitled to payment in respect of the items of 
work involved or the part of the work in question at the same rates, as are payable 
under this contract for such items, or if the part of the work in question is not, in the 
opinion of the Supervisor Engineer capable of measurement, the Supervisor 
Engineer may at their discretion pay the lump sum amount entered in the estimate, 
and the certificate in writing of the Supervisor Engineer shall be final and conclusive 
against the contractor with regard to any sum or sums payable to him under the 



provisions of the clause. 
 
CLAUSE 28: Action where no specifications; 
 
   In the case of any class of work for which there is no specification as is mentioned 
in Rule 1, such work shall be carried out in accordance with the district specification 
and in the event of there being no district specification, then in such case the work 
shall be carried out in all respect in accordance with the instructions and requirement 
of the Supervisor Engineer. 
 
CLAUSE 29: 
 
(i) Whenever any claim, against the contractor for the payment of a sum of money 
arises out of or under the contract the Society shall be entitled to recover such sum 
by appropriating in part or whole, the security deposit of the contractor, and to sell 
any Government promissory notes etc. forming the whole or part of such security. In 
the event of security being insufficient or if no security has been taken from the 
contractor, then the balance or the total sum recoverable as the case may be, shall 
be deducted from any sum then due or which at any time thereafter may become 
due to the contactor under this or any other contract with the Society. Should this 
sum be not sufficient to cover the full amount recoverable, the contractor shall pay 
to the Society on demand the balance remaining due. 
 

CLAUSE 29; (ii) Any sum of money due and payable to the contractor (including 
security deposit returnable to him) under this contract may be appropriated by the  
Society and set off against any claim of the Society for the payment of a sum of 
money arising out or under any other contact made by the contractor with the 
Society.   
 
CLAUSE 30: Conditions relating to the supply of water 
 
The contractor shall make his own arrangements for water and electricity required 
the work and nothing will be paid for the same. 
 
CLAUSE 31: Return of surplus material 
 
Notwithstanding anything contrary in any or all of the clauses of this contract where 
any materials for the execution of the contract are procured with the assistance of 
Society either by issue from Society stocks or purchase made under orders of 
permits or licenses issued by Society the contractor shall hold the said materials 
economically and solely for the purpose of the contract and not dispose of them 
without the permission of the Society and return, if required by the Supervisor 
Engineer all surplus or unserviceable materials that may be left with him after the 
completion of the contract or at its termination for any reason whatsoever on being 
paid for credited such price as the Supervisor Engineer shall determine having due 
regard to the conditions of the materials. The price allowed to the contractor however 
shall not exceed the amount charged to him excluding the storage charges if any. 
The decision of the Supervisor Engineer shall be final and conclusive. In the event of 
breach of the aforesaid condition the contractor shall in additional to throwing himself 
open to action for contravention of the terms of the licenses or permits and or/for 



criminal breach of trust, be liable to Society for all money, advantages or profits 
resulting or which in the usual course would have resulted to him by reason of such 
breach.   
 
CLAUSE 32: The contractor shall employ a graduate Engineer with minimum five 
years experience for the execution of this work. 
 
   The technical staff should be available at site whenever required by Supervisor 
Engineer to take instructions. 
 
 CLAUSE 33: The contractor shall comply with the provision of the Apprentices Act 
1961 and the Rules and orders issued there under from time to time. If he fails to do 
so, his failure will be a breach of the contract and the Supervisor Engineer may, in 
his discretion, cancel the contract. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provision of the 
said Act. 
 
CLAUSE 34: (i) Sales Tax / VAT or any other tax on materials in respect of this 
contract shall be payable by the contractor and Society will not entertain any claim 
whatsoever in this respect. 
 
(ii) If the pursuant to or under any law such notification or order any loyalty, cess, fee 
or the like become payable by the Society and does not at any time become payable 
by the contractor to the States/Govts/Local authorities in respect of any materials 
used by the contractor on the works, there in such a case, it shall be lawful to the 
Society and it will have the right and be entitled to recover the amount paid in the 
circumstances as aforesaid from the dues of the contractor. 
 
CLAUSE 35: Conditions relating to use of asphaltic materials 
 
(i) The contractor undertakes to make arrangements for the supervision of the work 
by the firm supplying the tar or bitumen used. 
  
(ii) The contractor shall collect the total quantity of tar or bitumen required for the 
work as per standard formula, before the process of painting is started and shall 
hypothecate it to the Society. If any bitumen or tar remains unused on completion of 
the work on account of lesser use of materials in actual execution for reasons other 
than authorized changes of specification and abandonment of portion of work, a 
corresponding deduction equivalent to the cost of unused materials as determined 
by the Supervisor Engineer shall be made and the materials returned to the 
contractor. Although, the materials are hypothecated to Society the contractor 
undertakes the responsibility for their proper watch, safe custody and protection 
against all risks. The materials shall not be removed from site of work without the 
consent of the Supervisor Engineer in writing. 
 
(iii) The contractor shall be responsible for rectifying defects noticed within a year 
from the date of completion of the work and the portion of security deposit relating to 
asphaltic work shall be refunded after the expiry of this period. 
 
 CLAUSE 36: Without prejudice to any of the rights or remedies under this contract, 



if the contractor dies, the Secretary General on behalf of the Society shall have the 
option of terminating the contract without compensation to the contractor. 
 
CLAUSE 37: (i) The contractor shall see that only the required quantities of 
materials are got issued. Any such material remaining unused and in perfectly good 
condition at the time of completion of the contract shall be returned to the Society at 
a place where directed by Supervisor Engineer, if by a notice in writing under his 
hand, he shall so require. Credit for such material will be given at the prevailing 
market rate not exceeding the amount charged from him, exceeding the storage 
charges levied at the time of issue of materials to him. The contractor shall also not 
be entitled to cartage and incidental charges for returning the surplus materials from 
and to the stores where from they were issued. 
 
(ii) After the completion of the work, the theoretical quantity of cement to be issued 
on works shall be calculated on the basis of CPWD statement showing quantities of 
cement to be used in different items of work provided in the Delhi Schedule of Rate, 
2014. It shall be calculated on the basis of standard formula as laid down by the 
Supervisor Engineer. Over this theoretical quantity of cement shall be allowed a 
variation up to 5% plus/minus for works the estimated cost of which as put to tender 
is not more than Rs.21 lakhs; up to 4% plus/minus for works the estimated cost of 
which put to tender is more than Rs.2 lacs but up to Rs.5 lakhs and up to 3% 
plus/minus for works the estimated cost of which put to tender is above Rs.5 lakhs. 
The difference in the quantity of cement actually issued to the contractor and the 
theoretical quantity including authorized variations, if not returned by the contractor 
shall be recovered at twice the issue rate including storage charges, without 
prejudice to the provision of the relevant conditions regarding return of materials 
governing the contract.In the event of it being discovered that the quantity of cement 
used is less than the quantity ascertained as hereinbefore provided (allowing 
variations on the minus side as stipulated above), the cost of the quantity of cement 
not so used shall be recovered from the contractor on the basis of stipulated issued 
rate including store charges and cartage to site. 
 
(iii) The provision of the foregoing sub-clause shall apply in the case of steel 
reinforcement or structural steel sections, except that the theoretical quantity of steel 
shall be taken as the quantity required as per design or as authorized by the 
Supervisor Engineer, including authorized Lappages, plus 5% wastage due to cutting 
into pieces. Over this theoretical quantity, plus 5% and minus 4% shall be allowed as 
variations due to wastage being more or less. 
 
(iv) The provisions made above are without prejudice to the right of the Society to 
take action against the contractor under the conditions of the contract for not doing 
the work according to the prescribed specification. 
 
 Schedule showing approximate quantity of materials to be supplied by the Society 
under clause 10 of the Conditions of Contract for work contracted to be executed 
and the rates at which they are to be charged for: 

Particulars  Qty(approx) Rates at which the materials will be 
charged to the contactor  

Place of 
delivery  

  Unit  Rs. P.  

…………. …………. Nil…... …….. ……… ………… 



 
 
Note: The person or firm submitting the tender should see that the rates in 

the above schedule are filled up by the Supervisor Engineer Engineer-
incharge on the issue of firm prior to the submission of the tender. 

 
 
 
Signature of the Contractor 
 
                                                   
                                                  Signature of Supervisor Engineer/Engineer-in Charge 
  



                                                              Indian Red Cross Society 

                                                             Schedule of Quantities   

 

Name of work: Renovation of Toilet Block at Ist floor of  IRCS Building at 1-Red Cross Road, New 

Delhi  

                                                                                                                                                                                

                                                                                                              Estimated cost = Rs.4,77,106.00             

                                                                                                              Time                 = Two months                                                               

 

S.No

. 

Description of Item Quantity Unit  Rate  

Figure             Words 

Amount 

(Rs) 

1 Reinforced cement concrete work in walls 

(any thickness), including attached 

pilasters, buttresses, plinth and string 

courses, fillets, columns, pillars, piers, 

abutments, posts and struts, etc. up to 

floor five level, excluding  cost of 

centering, shuttering, finishing and 

reinforcement. 

1:1.5:3 (1 cement :1.5 coarse sand :3 

graded stone aggregate 20mm nominal 

size). 

 

 

 

 

 

 

 

 

0.50 cubic 

metre 

 

 

 

 

 

 

 

 

Cubic 

metre 

   

2 Centering and shuttering including 

strutting, propping etc. and removal of 

form for; 

Lintels, beams, plinth beams, girders, 

bressumers and cantilevers. 

 

 

5 square 

metres 

 

 

Square 

metre 

   

3 

 

 

Steel Reinforcement for R.C.C. work 

including straightening, cutting, bending, 

placing in position and binding all 

complete; 

Thermo-mechanically Treated bars 

 

 

 

 

20 kilogram 

 

 

 

 

Kilogram 

   

4 

 

 

Brick work with common burnt clay F.P.S. 

(non modular) brick of class designation 

7.5 in superstructure above plinth level up 

to floor V level in all shapes and sizes in; 

Cement mortar 1:6 (1 cement :6 coarse 

sand)   

 

 

 

 

0.50 cubic 

metre 

 

 

 

 

Cubic 

metre 

   

5 Half brick masonry with common burnt      



 

 

clay F.P.S. (non modular) bricks of class 

designation 7.5 in superstructure above 

plinth level up to floor V level. 

Cement mortar 1:3 (1 cement :3 coarse 

sand) 

 

 

6 square 

metres 

 

 

Square 

metre 

6 

 

 

Providing and fixing 18 mm thick gang 

saw cut, mirror polished, premoulded and 

prepolished, machine cut for kitchen 

platforms, vanity counters, window sills, 

facias and similar locations of required 

size, approved shade, colour and texture 

laid over 20 mm thick base cement mortar 

1:4 (1cement:4 coarse sand),joints 

treated with white cement, mixed with 

matching pigment, epoxy touch ups, 

including rubbing curing, moulding and 

polishing to edges to give high gloss finish 

etc. complete at all levels. 

Granite of any colour and shade 

Area of slab upto 0.50 sqm 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

7 square 

metres 

 

 

 

 

 

 

 

 

 

 

 

 

 

Square 

metre 

   

7 

 

 

 

 

 

 

 

Extra for providing opening of required 

size & shape for wash basin/kitchen sink 

in kitchen platform, vanity counter and 

similar location in marble/ Granite/stone 

work, including necessary holes for pillar 

taps etc. including moulding, rubbing and 

polishing of cut edges etc. complete. 

 

 

 

 

 

6 numbers 

 

 

 

 

 

each 

   

8 Grinding & mirror polishing on marble 

work/granite work/stone work where ever 

required to  give high gloss finish 

complete. 

 

 

 

48 square 

metres 

 

 

 

 

Square 

metre 

 

 

 

   

9 Providing and fixing flat pressed 3 layer 

particle board medium density exterior 

grade  (Grade I) or graded wood particle 

board IS: 3087 marked, to frame, backing 

 

 

 

 

 

 

 

 

   



or studding with screws etc. complete 

(Frames, backing or studding to be paid 

separately) 

18 mm thick 

 

 

10 square 

metres 

 

 

Square 

metre 

10 

 

 

Providing and fixing Aluminium die cast 

body tubular type universal hydraulic door 

closer (having brand logo with ISI, IS: 

3564, embossed on the body, door weight 

upto, 35 kg and door width upto 700 mm), 

with  necessary accessories and screws 

etc. complete.   

 

 

 

 

3 numbers 

 

 

 

 

each 

   

11 

 

 

Providing and fixing aluminium sliding 

door bolts ISI marked anodized (anodic 

coating not less than grade AC 10 as per 

IS:1868) transparent or dyed to required 

colour of shade, with nuts and screws etc 

complete 

300x16mm 

 

 

 

 

 

 

8 numbers 

 

 

 

 

 

 

each 

   

12 

 

 

Providing and fixing aluminium tower bolts 

ISI marked anodised (anodic coating not 

less than grade AC 10 as per IS:1868) 

transparent or dyed to required colour or 

shade with necessary screws etc 

complete 

250x10mm 

150 x10 mm 

 

 

 

 

 

 

8 numbers 

4 numbers 

 

 

 

 

 

 

each 

each 

   

13 

 

 

Providing and fixing aluminums handles, 

ISI marked, anodized (anodic coating not 

less than grade AC 10 as per IS:1868) 

transparent or dyed to required colour or 

shade with necessary screws etc. 

complete 

125mm 

 

 

 

 

 

 

16 numbers 

 

 

 

 

 

 

each 

 

   

14 

 

 

Providing & fixing decorative high 

pressure laminated sheet of plain/wood 

grain in gloss/matt/suede finish with high 

density protective surface layer and 

reverse side of adhesive bonding quality 

 

 

 

 

 

 

 

 

 

 

   



conforming to IS:2046 Type S, including 

cost of adhesive of approved quality; 

1.5 mm thick  

38 square 

metres 

Square 

metre 

15 Providing and fixing Ist quality ceramic 

glazed wall tiles conforming to IS:15622 ( 

thickness to specified by the 

manufacturer), of approved make, in all 

colours, shades, except burgundy, bottle 

green, black of any size as approved by 

Engineer-in-charge, in skirting, risers of 

steps and dados, laid over 12 mm thick 

bed of cement mortar 1:3 (1 cement: 3 

coarse sand), and jointing with grey 

cement slurry @ 3.3 kg per sqm, including 

pointing in white cement mixed with 

pigment of matching shade complete  

 

 

 

 

 

 

 

 

 

 

 

 

180 square 

metres 

 

 

 

 

 

 

 

 

 

 

 

Square 

metre 

   

16 

 

 

Providing and laying Ceramic glazed floor 

tiles of size 300x300 mm (thickness to be 

specified by the manufacturer) of Ist 

quality conforming IS:15622, of approved 

make, in all colours, shades, except 

White, Ivory, Grey, Fume Red Brown, laid 

on 20mm thick bed of cement mortar 1:4 

(1 Cement : 4 Coarse sand ), including 

pointing the joints with white cement and 

matching pigment etc, complete 

 

 

 

 

 

 

 

 

8 square 

metres 

 

 

 

 

 

 

 

 

Square 

metre 

   

17 

 

12 mm cement plaster of mix; 

1:4 (1 cement: 4 fine sand) 

12 square 

metres 

Square 

metre 

 

 

  

18 

 

 

Wall painting with plastic emulsion paint 

of approved brand and manufacture to 

give an even shade. 

One or more coats on old work. 

 

 

75 square 

metres 

 

 

Square 

metre 

   

19   

 

 

Dismantling old plaster or skirting raking 

out joints and cleaning the surface for 

plaster including disposal of rubbish to the 

dumping ground within 50 metres lead 

 

 

180 square 

metres 

 

 

Square 

metre 

   

20 Dismantling WC and wash basin 

 

11 numbers each    



21 Dismantling urinals 6 numbers each    

22  

 

Dismantling flushing cistern of all types 

(C.I./PVC/Vitrious China) including 

stacking of useful materials near the site  

and disposal of unserviceable materials 

within 50 metres lead 

 

 

8 numbers 

 

 

each 

   

23 

 

 

Dismantling doors, windows and 

clerestory windows (steel or wood) shutter 

including chowkhats, architrave, holdfasts 

etc. complete and stacking within 50 

metres lead; 

Of area beyond 3 sq. metres   

 

 

 

2 numbers 

 

 

 

each 

   

24 

 

 

Disposal of building rubbish/ malba/ 

similar unserviceable, dismantled or 

waste materials by mechanical means, 

including loading transporting, unloading 

to approved municipal dumping ground or 

as approved by Engineer-in-charge, 

beyond 50 m initial lead, for all leads 

including all lifts involved. 

 

 

 

 

 

5 cubic 

metres 

 

 

 

 

 

Cubic 

metre 

   

25 Providing and fixing water closet squatting 

pan (Indian type W.C. pan) with 100 mm 

sand cast Iron P or S trap, 10 litre low 

level white P.V.C. flushing cistern, 

including flush pipe , with manually 

controlled device (handle lever) 

conforming to IS: 7231, with all fittings 

and fixtures complete, including cutting 

and making good the walls and floors 

wherever required; 

White Vitreous china Orissa pattern W.C. 

pan of size 580x440 mm with integral type 

foot rests.  

 

 

 

 

 

 

 

 

 

 

1 number 

 

 

 

 

 

 

 

 

 

 

each 

   

26 

 

 

Providing and fixing white vitreous china 

pedestal type water closet(European type 

) with seat and lid, 10 litre low level white 

vitreous china flushing cistern & C.P. flush 

bend with fittings & C.I. brackets, 40 mm 

flush bend,   overflow arrangement with 

 

 

 

 

 

 

 

 

 

 

 

 

   



specials of standard make  and mosquito 

proof coupling of approved municipal 

design complete, including painting of 

fittings and brackets, cutting and making 

good the walls and the floors wherever 

required. 

W.C pan with ISI marked black solid 

plastic seat and lid  

 

 

 

 

 

 

 

4 numbers 

 

 

 

 

 

 

each 

27 

 

 

Providing and fixing white vitreous china 

dual purpose closet suitable for use as 

squatting pan or European type water 

closet (Anglo Indian W.C. pan) with seat 

and lid fixed with C.P. brass hinges and 

rubber buffers, 10 litre low level  flushing 

cistern with fitting and brackets, 40 mm 

flush bend, 20 mm over flow pipe, with 

specials of standard make  and mosquito 

proof coupling of approved municipal 

design complete, including painting of 

fittings and brackets, cutting and making 

good the walls and the floors wherever 

required. 

White vitreous china dual purpose WC 

pan with white solid plastic seat and lid 

with white vitreous china flushing cistern 

and C.P. flush bend.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1 number 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

each 

   

28 

 

 

Providing and fixing white vitreous china 

flat back half stall urinal of size 

580x380x350 mm white PVC automatic 

flushing cistern, with fittings, standard size 

C.P. brass flush pipe, spreaders with 

unions and clamps (all in C.P. brass) with 

waste fitting as per IS:2556,C.I. trap with 

outlet grating and other couplings in C.P. 

brass, including painting of fittings and 

cutting and making good the walls and 

floor wherever required: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   



Range of two half stall urinals with 5 litre 

PVC automatic flushing cistern 

3 numbers each 

29 

 

 

Providing and fixing wash basin with 

C.I./M.S. brackets, 15 mm C.P. brass 

pillar taps, 

Kingston/gem/techno/parko,32mm C.P. 

brass waste of standard pattern, including 

painting of fittings and brackets, cutting 

and making good the walls wherever 

require: 

White vitreous China Wash basin size 

630x450 mm with a single 15 mm C.P. 

brass pillar tap   

 

 

 

 

 

 

 

 

 

6 numbers 

 

 

 

 

 

 

 

 

each 

   

30 

 

 

Providing and fixing P,V.C. waste pipe for 

sink or wash basin including P.V.C. waste 

fittings complete; 

Semi rigid pipe 

32 mm dia    

 

 

 

 

6 numbers 

 

 

 

 

each 

   

31 

 

 

Providing and fixing trap of self cleaning 

design with screwed down or hinged 

grating with or without vent arm complete 

including cost of cutting and making good 

the walls and floors, 

100 mm inlet and 100 mm outlet 

Sand cast iron S&S as per IS:3989 

 

 

 

 

 

11 numbers 

 

 

 

 

 

each 

   

32 

 

 

 

 

 

Providing and fixing G.I. pipes complete 

with G.I. fittings and clamps,  i/c making 

good the walls etc. concealed pipe, 

including painting with anti-corrosive 

bitumastic paint, cutting  chases and 

making good the wall.  

15 mm dia  nominal bore 

 

20 mm dia nominal bore 

 

40 mm dia nominal bore 

 

 

 

 

 

 

10 metres 

 

65 metres 

 

10 metres 

 

 

 

 

 

 

Metre 

 

Metre 

 

Metre 

   

33 

 

Providing and fixing G.I. Union in G.I. pipe 

including cutting and threading the pipe 

 

 

 

 

   



 

 

 

 

and making long screws etc. complete 

(New work) 

15 mm nominal bore 

 

20 mm nominal bore 

 

 

5 numbers 

 

10 numbers 

 

 

each 

 

each 

34 

 

 

Providing and fixing C.P. brass short body 

bib cock of approved quality conforming 

to IS:8931 

15mm nominal bore 

 

 

 

6 numbers 

 

 

 

each 

   

35 

 

 

Providing and fixing C.P. brass angle 

valve for basin mixer and geyser points  

of approved quality conforming to IS:8931 

 15mm nominal bore 

 

 

 

15 numbers 

 

 

 

each 

   

36 

 

Providing and fixing unplasticised P.V.C. 

connection pipe with with PTMT Nuts, 

coller and bush of approved quality and 

colour. 

15 mm nominal bore with 45 cm length 

 

 

 

 

12 numbers 

 

 

 

 

each 

   

37 Providing and fixing PTMT bottle trap for 

Wash basin and sink ; 

Bottle trap 31 mm single piece moulded 

with height of 270mm, effective length of 

tail pipe 260 mm from the centre of the 

waste coupling, 77 mm breadth with 25 

mm minimum water seal, weighing not 

less the 260 gms. 

 

 

 

 

 

6 numbers 

 

 

 

 

 

each 

    

38 

 

 

Providing and fixing PTMT grating of 

approved quality and colour 

Rectangular type with openable circular 

lid 

150 mm nominal size square100 mm 

diameter of the inner hinged round 

grating. 

 

 

 

 

10 numbers 

 

 

 

 

each 

   

39 Providing and fixing  12 mm thick 

frameless toughened glass of approved 

brand and manufacture as per direction of 

Engineer-in-charge. 

 

2 square 

metres 

 

Square 

metre 

   

40 

 

Providing and fixing aluminium work for 

doors, windows, ventilators and partitions 

 

 

 

 

   



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

with extruded built up standard tubular 

sections/ appropriate Z sections and other 

sections of approved make conforming to 

IS:733 and IS:1285, fixing with dash 

fasteners of required dia and size, 

including necessary filling up the gaps at 

junction, i.e. at top, bottom and sides with 

required EPDM rubber/ neoprene gasket 

etc..Aluminium sections shall be smooth, 

rust free, straight, mitred and jointed 

mechanically wherever required including 

cleat angle, Aluminium snap beading for 

glazing/ paneling, C.P. brass/ stainless 

steel screws, all complete as per 

architectural drawings and the direction of 

Engineer-in-charge. (Glazing, paneling 

and dash fasteners  to be paid for 

separately) 

For fixed portion 

Powder coated aluminium (minimum 

thickness of powder coating 50 micron) 

For shutters of doors, windows & 

ventilators including providing and fixing 

hinges/ pivots and making provision for 

fixing of fittings wherever required 

including the cost of EPDM rubber 

/neoprene gasket required (fittings shall 

be paid for separately) 

Powder coated aluminium (minimum 

thickness of powder coating 50 micron) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

65 kilogram 

 

 

 

 

 

 

 

 

 

47 kilogram 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Kilogram 

 

 

 

 

 

 

 

 

 

Kilogram 

41 

 

 

Providing and fixing 12 mm thick 

prelaminated particle board flat pressed 

three layer or graded wood particle board 

conforming to IS:12823 Grade I Type II, in 

paneling fixed in aluminium doors, 

windows shutters and partition frames 

with C.P. brass / stainless steel screws 

etc. complete as per architectural 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   



drawings and directions of engineer-in-

charge: 

Pre-laminated particle board with 

decorative lamination on one side and 

balancing lamination on other side  

 

 

5 square 

mertes 

 

 

Square 

metre 

42 Providing and fixing glazing in aluminium 

door, window, ventilator shutters and 

partitions etc. with EPDM rubber/ 

neoprene gasket etc. complete as per the 

architectural drawings and the direction of 

engineer-in-charge .(Cost of aluminium 

snap beading shall be paid in basic item.) 

With float glass panes of 5.50 mm 

thickness  

 

 

 

 

 

 

9 square 

metres 

 

 

 

 

 

 

Square 

metre 

   

43 Providing and fixing looking 3.5 mm glass 

of superior quality with pre-polished in 

teak colour PVC moulding 40x15 mm 

including 4mm hard board, including fixing 

at site with necessary clamps 

 

 

 

4 square 

metres 

 

 

 

Square 

metre 

   

44 Providing and fixing of Jet spray of “Chilly 

make” or equivalent with necessary 

fittings 

 

5 numbers 

 

Each 

   

     Total  

 

                                                                                                                                                   

 

 

                                                                                                                               (Manish Choudhary) 

                                                                                                                                   Deputy Secretary 

 

I have seen the General Conditions of Contract and abide by the same. 

 

                                                               

Contractor 

 




