IRCS Website

No.D-31014/01/20-Estate Cell September, 2020

Subject:Replacement of C.I. Valves in Fire Fighting Pump Room at Indian Red Cross
Society, National Headquarters building,1-Red Cross Road, New Delhi.

Enclosed herewith is a Schedule of Quantities for the above work along with special
condition in addition to general conditions being followed in IRCS which can be seen in the
office for quoting your competitive rates for the work. The quotations addressed to the Secretary
General, Indian Red Cross Society, 1-Red Cross Road, New Delhi should be submitted in
sealed cover by 3:30 pm by 8" October, 2020.

The Secretary General reserves the right to accept or reject any or all quotations

without assigning any reason.

Yours faithfully,

(N.K. Singh)
Deputy Secretary

Encls: As stated above.



Indian Red Cross Society

Schedule of Quantities

Subject: Replacement of C.I. Valves in Fire Fighting Pump Room at Indian Red Cross Society,
National Headquarters building,1-Red Cross Road, New Delhi.

Time of completion

: 15 days

Description of Item

Quantity

Unit

Rate (Rs)

Amount (Rs)

In Figures

In Words

Replacement of C.I Sluice
valveof approved quality
with bolts, nuts, rubber
insertions etc. Complete.
Make- Kalpana

a. 200 mm diameter PN-1.6

01 Number

Each

Replacement of C.I Sluice
valveof approved quality
with bolts, nuts, rubber
insertions etc. complete.
Make- Kalpana

a.150mm diameter PN-1.6

01 Number

Each

Providing and fixing C.I.
pipes for fire fighting
including welding & painting
as per requirement at site.
Make- Jindal/Tata/ Prakash
Surya

a.150 mm dia nominal bore

12.00
Metres

Metre

Total Rs.........

Encl: Special Conditions of contract

Deputy Secretary

Indian Red Cross Society,
National Headquarters
New Delhi

IWe have read the schedule of quantities, special conditions, general conditions and I/We
agree to do the above work at the rates quoted above as shown in the schedule of quantities.

Contractor
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SPECIAL CONDITIONS OF CONTRACT

The specifications for the works shall be as per CPWD specifications 1996 Volume | to VI
with up—to- date correction slips except where otherwise specified in the description of item
given in the Schedule of Quantities or in the specifications given below:-

Where for any items, the specifications given in the above documents are not covered;
relevant 1.S.1./BIS Specifications shall be followed.

If there is any difference in the above mentioned specifications and the description of
various items given in the schedule of quantities combined with the additional specifications
and conditions mentioned hereinafter, the later shall prevail.

The rates quoted by the contractors shall be applicable for all heights and depths, leads &
lifts involved unless otherwise specified in the items.

10% Security Deposit will be deducted on gross amount from each running bill and final bill.
The amount of Security Deposit will be refunded after 6 months from the date of completion
certificate issued or after the final bill has been prepared and passed which- ever is later.

The recovery of water charges shall be made from each running bill @ 1.50% of the gross
amount of the bill.

TDS: TDS as applicable will be recovered from the bill.

GST: GST as applicable will be paid by contractors for credit in IRCS GST No.
TAAATI4270N1ZE

Cement will be arranged by the Contractors himself / themselves at site of work. The day- to-

day receipts & issue accounts of cement shall be maintained by the officer-in-charge of the

work and signed daily by the contractor or his authorized agents, as per proforma given

PROFORMA FOR CEMENT REGISTER

Date of Ref. to Source Particulars of receipts Date of
Receipt Cash memo/ Quantity Progressive issue
Invoice etc. received Total

1 2 3 4 5
Particular of issue Total Daily Contractor’s
Items of Qty. returned at the end Issued balance initials
Which work of the day in hand
for issue

6 7 8 9 10
Initials of REMARKS
Society representative/ Periodical check
Engineer-in-charge

11 12
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Time of completion of work is 15 (Fifteen) days, which shall be reckoned from the 3 day of
issue of work order. In case of delay in completion of work, compensation @ 1% for each day
delay subject to a maximum of 10% of cost of work shall be recovered from the bill.

The quantities shown in the schedule of quantities are approximate. Payment will be made on
the basis of actual work done after taking measurements as per mode of measurements
prescribed in CPWD Specifications 1996 Volume | to VI with up-to-date correction slips.

Any compensation payable under the workmen’s compensation Act 1923 shall be borne by
the Contractor.

All taxes on materials etc. in respect of this contract shall be payable by Contractor and the
Society shall not entertain any claim whatsoever in this respect.

All incidental charges of any kind whatsoever such as Octroi, Royalty, cartage, storage etc.
shall be borne exclusively by the contractor and nothing extra shall be paid to him.

All minor repairs such as filling of holes in walls, patch repair in cement will be carried out by
the contractor at his own cost before the white washing or colour washing is done. Nothing
extra will be paid on this account.

The contractor shall inspect the site to fully acquaint himself about the conditions in regard to
accessibility of site, nature and extent of grounds, working conditions including stacking of
materials, installation of T& P etc & conditions affecting accommodation & movement of
labour etc, required for satisfactory execution of the contract. No claim whatsoever on such
account shall be entertained in any circumstances.

The contractor shall construct at his cost suitable Godown at the site of work for storing the
materials. He shall also employ necessary watch and ward establishment for the purpose.
Nothing will be paid on this account.

Unless otherwise provided in the descriptions of various items of work, the rates shall be for
completed items of work covering all materials, labour carriage royalties, fees, rents, sales,
tax, octroi, wastage tools, plants, equipment, transport, temporary constructions and risks
arising out.

Variation in rates: - If after submission of the tender / quotation and / or during the progress of
the work, the prices of any materials, hire charges of T&P, wages of labour and or other items
of work increase by an Act of Legislature (Central or State) and/ or any naotification there
under, or on account of new / revised duties or levies such as octroi etc. Labour award,
revision of minimum wages of labour or any other reasons, whatsoever, no claims shall be
entertained on this account.

Work site order book: A work site order book shall be maintained in which all the instructions
issued to the contractor or his authorized agents in respect of the execution of work shall be
recorded by the Architect/ Engineer-in-charge or Society’s representatives. The contractor or
his authorized agents shall be bound to carry out the instructions & sign the relevant entries
in this Book.

The contractor should visit site and get himself acquainted with the site conditions, before
quoting the rates.

The Contractor shall return to I.R.C.S. all dismantled material obtained by him while doing the
work.
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The contractor shall be bound to bear the expenses of defence of every suite, action or otter
proceedings at law that may be brought by any person for injury sustained or damage to any
property, whatsoever, which may arise out of or in consequence of the construction and
maintenance of works owing to neglect of the proper precautions and to pay any damages
and cost which may be awarded in any such suit, action or proceedings to any such person
or which may with the consent of the contractor be paid to compromise any claim by any
such person. He shall also identify and keep indemnified the IRCS against all damages and
costs consequent upon such claims arising from any such injuries or damages to person (s)
or property.

Some restrictions may be imposed by the Police authorities etc. on the working and /or
movement of labour, materials etc. The contractor shall be bound to follow all such
restrictions/instructions and no claim of payment on this account whatsoever shall be
entertained.

The contractor will make all arrangements of scaffoldings/ladders, appliances and safety
equipments etc. wherever required, and will be responsible for safety of the workers.

In case of any dispute the matter will be referred to the Dispute Redressal Committee
constituted by the Secretary General, IRCS, NHQ.

In case, the contractor is not satisfied with the decision of the Dispute Redressal Committee,
then he can invoke provision of Arbitration and the sole Arbitrator shall be appointed by the
Secretary General, IRCS, NHQ whose decision shall be final and binding on all parties
concerned. In case of any need for adjudication the jurisdiction will be Delhi.

The contractor will be responsible for payment of ESI/PF and IRCS will reimburse its
contribution on submission of documents by the contractor.

The work shall be carried out to the entire satisfaction of Engineer-in-Charge.

Contractor Deputy Secretary
IRCS, (NHQ)



